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  GENERAL 

SECTION 1.08 - PROSECUTION AND PROGRESS 
 

Article 1.08.04 - Limitation of Operations - Add the following: 

 

In order to provide for traffic operations as outlined in the Special Provision "Maintenance and 

Protection of Traffic," the Contractor will not be permitted to perform any work which will interfere 

with the described traffic operations on all project roadways as follows: 

 

Route 349 

 

Monday through Friday between 6:00 a.m. and 9:00 a.m. & between 2:00 p.m. and 6:00 p.m. 

Saturday and Sunday between 10:0 a.m. and 6:00 p.m. 

 

The Contractor will be allowed to halt Route 349 traffic for a period not to exceed 10 minutes to 

perform necessary work for the erection and setting of structural steel, and for the removal of the 

existing bridge superstructure, as approved by the Engineer, between 12:01 a.m. and 5:0 a.m. on all 

non-Holiday days. 

 

Ramps and Turning Roadways 

 

Monday through Friday between 6:00 a.m. and 9:00 a.m. & between 3:00 p.m. and 6:00 p.m. 

 

All Other Roadways  

 

Monday through Friday between 6:00 a.m. and 9:00 a.m. & between 3:00 p.m. and 6:00 p.m. 

 

Additional Lane Closure Restrictions 

 

It is anticipated that work on adjacent projects will be ongoing simultaneously with this project.  

The Contractor shall be aware of those projects and anticipate that coordination will be required to 

maintain proper traffic flow at all times on all project roadways, in a manner consistent with these 

specifications and acceptable to the Engineer. 

 

The Contractor will not be allowed to perform any work that will interfere with traffic operations on 

a roadway when traffic operations are being restricted on that same roadway, unless there is at least 

a one mile clear area length where the entire roadway is open to traffic or the closures have been 

coordinated and are acceptable to the Engineer.  The one mile clear area length shall be measured 

from the end of the first work area to the beginning of the signing pattern for the next work area. 

 

The Contractor will not be allowed to perform any work over an active travel path.  During the 

course of active construction work, the Contractor shall close the lane or lanes directly below the 

work area for the entire length of time that the overhead work is being undertaken.   

 


